STOC I11-15-KOP-0001
Enclosure 15: Final RFP Solicitation Q&A

SUBJECT: Response to Questions Regarding Final Solicitation # STOCII-15-KOP-0001 for Live, Virtual, Constructive-Integrating Architecture (LVC-IA) Enhanced Capability (EC)

Ques | Encl Document Name Page # Para # Question Answer

# #

1 1 LVC-IA EC SOW Page 4, SOW 3.0 | The RFP SOW gives guidance (3.0 requirements) that | All prior fielded systems will be upgraded to the most
in addition to the 5 year technical refresh cycle,"in current LVC-IA hardware and software version (V2
FY17-19 the program will provide this refresh as part | or V3) being fielded as specified in the latest SSDD.
of version 2.0 fielding." Does this mean that all prior | Tech refresh starts in FY'17.
fielded systems will be brought up to the hw/sw
specification of V2 as defined and specified in the
TDP SSDD V5 CDRL?

2 | LVC-1IA EC SOW Page 4, SOW 3.0 | The RFP SOW gives guidance (3.0 requirements) that | Refer to Encl 4, LVC-IA EC CLIN Requirements
in addition to the 5 year technical refresh cycle,"in Crosswalk, to determine where specific activities
FY17-19 the program will provide this refresh as part | should be priced. Ifit is a tech refresh activity, refer
of version 2.0 fielding." Where should the proposed to Encl 4, LVC-IA EC CLIN Requirements
solutions assert the material costs associated with this | Crosswalk, Technology Refresh Site x CLINs, CWBS
full fielded system upgrade and is dictionary column for explanation of CLIN pricing for
procurement/costing the scope of the contractor? If tech refresh. If it is a Version Upgrade only, then refer
contractor is to procure for this 2 yr refresh cycle, to the Materials CLINs for PDSS efforts.
where does the cost get placed into section B: 1) in the
base period of performance Material CLINs or 2) the
Technology Refresh CLINs?

3 1 LVC-1IA EC SOW SOW 3.3.10 | gection 3.3.10 states: “The Contractor shall provide a. This portion qf ‘Fhe paragraph refers'to Transition
support for the transfer of ICS responsibility to the Phas§ Qut aCtlYItleS at the end of this C,Ol,lt,rfwt to
government or another Contractor. Support shall transition sustainment support responsibilities to
include those services required to ensure the effective, the follow on sustainment contractor. The SOW
efficient transfer of responsibility as well as technical has been updated to clearly delineate what are
data, tools and test equipment and repair and spare Phase In and Phase Out activities within this
parts, in sufficient detail and coverage to enable other paragraph.
personnel with comparable skills to maintain the b, No
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system. The transition effort shall include an analysis
of all failures and maintenance actions undertaken
during the interim support and revising technical
publications subject to Government approval to reflect
actual fielded experience. The support transfer shall
include 100 percent of provisioned items.”

It appears that the part of the paragraph beginning
with “The Contractor shall provide support for the
transfer of ICS responsibility ...” does not deal with
contract transition. Can the government clarify this
paragraph for transition? Does this refer to the
transition of existing contractor to new contractor?

LVC-IA EC SOW

SOW 3.3.10

Section 3.3.10 states: “The Contractor shall provide
support for the transfer of ICS responsibility to the
government or another Contractor. Support shall
include those services required to ensure the effective,
efficient transfer of responsibility as well as technical
data, tools and test equipment and repair and spare
parts, in sufficient detail and coverage to enable other
personnel with comparable skills to maintain the
system. The transition effort shall include an analysis
of all failures and maintenance actions undertaken
during the interim support and revising technical
publications subject to Government approval to reflect
actual fielded experience. The support transfer shall
include 100 percent of provisioned items.”

It appears that the part of the paragraph beginning
with “The Contractor shall provide support for the
transfer of ICS responsibility ...” does not deal with
contract transition Can the government clarify this
paragraph for transition? Does this refer to the

. No.

This portion of the paragraph refers to Transition
Phase Out activities at the end of this contract to
transition sustainment support responsibilities to
the follow on sustainment contractor. The SOW
has been updated to clearly delineate the Phase In
and Phase Out activities within this paragraph.
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transition of V1 or V2 fielding to site support
contractor/personnel?

LVC-IA EC SOW SOW 3.3.10 a. This portion of the paragraph refers to Transition
Phase Out activities at the end of this contract to
transition sustainment support responsibilities to
the follow on sustainment contractor. The SOW
has been updated to clearly delineate what are
Phase In and Phase Out activities within this

paragraph.

Section 3.3.10 states: “The Contractor shall provide
support for the transfer of ICS responsibility to the
government or another Contractor. Support shall
include those services required to ensure the effective,
efficient transfer of responsibility as well as technical
data, tools and test equipment and repair and spare
parts, in sufficient detail and coverage to enable other
personnel with comparable skills to maintain the
system. The transition effort shall include an analysis
of all failures and maintenance actions undertaken
during the interim support and revising technical
publications subject to Government approval to reflect
actual fielded experience. The support transfer shall
include 100 percent of provisioned items.”

It appears that the part of the paragraph beginning
with “The Contractor shall provide support for the
transfer of ICS responsibility ...” does not deal with
contract transition. Can the government clarify this
paragraph for transition? Does this refer to the
transition out of this new acquisition to a follow-on
contract?

b. Yes.

LVC-1IA EC SOW SOW 3.3.10 | Section 3.3.10 states: “The Contractor shall provide No. This is paragraph refers to the ICS tasks for this
support for the transfer of ICS responsibility to the contract.

government or another Contractor. Support shall
include those services required to ensure the effective,
efficient transfer of responsibility as well as technical
data, tools and test equipment and repair and spare
parts, in sufficient detail and coverage to enable other
personnel with comparable skills to maintain the
system. The transition effort shall include an analysis
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of all failures and maintenance actions undertaken
during the interim support and revising technical
publications subject to Government approval to reflect
actual fielded experience. The support transfer shall
include 100 percent of provisioned items.” Is this
SOW element (3.3.10) related to SOW 3.3.6?

7 LVC-1IA EC SOW SOW 3.6.1 | Section 3.6.1 of the SOW states "The PDSS facility The LVC-IA system (SW/HW) is accredited up to the
shall be able to achieve accreditation at the SECRET | SECRET level in accordance with its ATO (Authority
level for operation and storage within one year of to Operate). The current LVC-IA system has been
contract award." Is the current LVC-IA designated as a MAC III (Mission Assurance
software/hardware solution already accredited at the Classification) Classified (Secret) system in
SECRET level? If it is, please provide the system's accordance with AR 25-2.
current Protection Profile or equivalent to help with
the estimation of satisfying section 3.6.1 of the SOW.

8 LVC-1IA EC SOW SOW 3.6.1 Section 3.6.1 of the SOW states "The PDSS facility The LVC-IA system (SW/HW) is accredited up to the
shall be able to achieve accreditation at the SECRET | SECRET level in accordance with its ATO (Authority
level for operation and storage within one year of to Operate). The hardware baseline and network
contract award." Is the current LVC-IA diagrams for the current LVC-IA system can be found
software/hardware solution already accredited at the in the TDP, CDRL A004 SSDD.

SECRET level? If it is, please provide the hardware
baseline and network diagrams for the current PDSS
to support the planning process.
9 LVC-IA EC SOW SOW 3.2.3.5, | Is the “site support” in section 3.2.3.5 (Technology No, The site support in 3.2.3.5 refers to Software,
3.3.8 Development and Insertion) the same scope as in cybersecurity updates and patches to the LVC-IA
section 3.3.8 (Site Support) for exercises? baseline, installation, and training to support the
research efforts in integrating with/into LVC-IA.
10 LVC-IA EC SOW SOW 3.2.3.5 | “SOW states “The Contractor shall identify, develop No.

and integrate new technologies ... utilizing the PM
ITE collaborative technology lab.” Is this to be
interpreted that the LVC-IA EC program/contractor
can schedule time to utilize the collaborative
technology lab for internal program use and
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evaluations in addition to supporting RDECOM in
their scheduled activities?”

11 1 &3 | LVC-IA EC SOW; SOW 3.3.8 | Question: Section B reflects CLIN 0002 Travel but it | Section B has been updated to reflect SOW 3.3.8
Section B CLIN 0002 | does not identify SOW 3.3.8 Site Support in the travel shall be priced under the travel CLINs x002.
SOW/Paragraph Column. Is it intended that Site
Support Travel requirements be priced within the Site
Support CLINs (0022, 1022, 2022, 3022, and 4022)
and NOT in CLINs 0002, 1002, 2002, 3002, and
4002? Please clarify.
12 1 &3 | LVC-IA EC SOW; SOW 3.0, SOW 3.0 states that there will be a two year CLIN 1001, V4 Development, Integration & Test, is a
Section B section B development cycle for V3 and V4: “two year 2 year performance period (25 Apr 18 - 24 Apr 20).
option year 1 | development cycle each.” However, There is only one
and option | year with a CLIN to support V4 development, option
year 2 year | in section B attachment. Request the
CLINs. government clarify the development cycle
requirements, or place a development CLIN in option
year 2.
13 1 &3 | LVC-IA EC SOW SOW 3.0 For proposal preparation, can we assume that V3 / a. Any additional hw/sw/vm infrastructure for V3
PDSS; fielding will require additional hw/sw/vm will depend on each Offeror’s solution. V3
section B infrastructure to meet requirements over V2 fielding cannot start until V3 Dev, [ & T activities
configurations fielded during base PoP, will happen are successfully completed.
during Option yrs 1 and 2, and costs for hw/sw/vm
infrastructure would be included in the Material b. Refer to Encl 4, LVC-IA EC CLIN Requirements
CLINS Crosswalk, CWBS dictionary column for
explanation of CLIN pricing.
14 1 &3 | LVC-IA EC SOW SOW 3.0 | For proposal preparation, can we assume that existing | a. Dependent upon the Offeror’s proposed solution,
PDSS; GFE V2 product hw/sw/vm design will be procured LVC-IA V2 hw/sw/vm may be procured and
section B and deployed to all sites during the base PoP and fielded to all sites on this contract, with the

would be included in the Material CLINS

exception of 1 CONUS site, previously fielded
during V2 FUA.
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b. Refer to Encl 4, LVC-IA EC CLIN Requirements
Crosswalk, CWBS dictionary column for
explanation of CLIN pricing.

15 1 &3 | LVC-IA EC SOW SOW 3.0 | So that the fielding and PDSS for V2 can be scoped, The list of LVC-IA BOIP sites is in SOW paragraph
PDSS; can the Government provide a list of sites fielded, 3.0. LVC-IA V1.3.1 will have been fielded to all
section B | with product / hw versions that will be conveyed at BOIP sites, with the exception of 1 CONUS site
contract award and transition? previously fielded with V2 during V2 FUA.
16 1 &3 | LVC-IA EC SOW; SOW 3.3.8; | Please clarify the 8 exercise locations. How many of | The 8 exercises per year is an estimation of site
Section B Section B | the 8 exercises will be conducted simultaneously? support for planning purposes. Dates and specific sites
are unknown at this time.
17 1,3 | LVC-IA EC SOW; SOW 3.0; | While stating the overall requirements for LVC-1A Yes, under the PDSS CLIN 0020. The LVC-IA EC
& 4 | Section B; Section B | including the notional fielding plan, The first sentence | CLIN Requirements Crosswalk had been updated
LVC-IA EC CLIN in paragraph 3 ends with, "...; and potentially one site | accordingly.
Requirements activation."
Crosswalk
Per Section B, the site activation SOW paragraphs are
included in the CLINS for Development, Travel, and
Materials as well as PDSS, however, per Attachment
4, Requirements cross-walk, there is no mention of
site activation activities.
Question: For pricing, should Offerors assume the one
"potential" new site activation will occur, and if so,
under what CLIN?
18 la | LVC-IA EC WBS WBS 1.7 WBS Element 1.7 is labeled Tech Refresh/Fielding The WBS 1.7 has been updated to delete the word

Dictionary

which implies it covers both Tech Refresh and
Fielding. However, the WBS dictionary definition
provided clearly states these activities are in support
of tech refresh. In addition, the definition of 1.7.1,
Fielding, does not make a distinction with respect to
Tech Refresh, nor does 1.7.7, Facilities, which
includes language from SOW paragraph 3.5 regarding

“Fielding”; and 1.7.1 is renamed to Site Coordination.

The LVC-IA Overview Schedule has been updated to
delineate between Version upgrades and Sub-version
upgrades. Upgrades fall under WBS 1.5 PDSS; Tech
Refresh is under WBS 1.7.
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site activation. There is no other mention of fielding
or site activation anywhere else in the WBS.

Question: Should all site activation and fielding
activities roll up under WBS 1.7 whether they are
Tech Refresh, "new" installations, or even PDSS
Upgrade fieldings?

Site activation type tasks fall under PDSS and Tech
Refresh.

The Offeror’s solution will determine where some of
the pricing will occur as to the timing of a Tech
Refresh and/or PDSS Version Upgrade.

19 la,2 | LVC-IA EC All Requirement: Encl 2 states "The Offeror shall expand | The Dictionary Description is also required, which is
& 5 | WBS Dictionary; upon the Government provided Work Breakdown not supported by DI-MGMT-81861, Format 1, blocks
Structure (WBS) (Attachment la) for the 24 month 1, 2, 3, and 8.a.(1); therefore, the Offeror’s should
LVC-IA EC Tab 2 — Volume 1, | base period...” expand the Government provided WBS and submit
Proposal Submission | Proposal Line 12 with the proposal.
Instructions and Eval | Matrix Questions: Is it the government's intent to require
Criteria; offer’s to expand the Government provided WBS and
submit with the proposal in the same document/format
LVC-IA EC CDRL B002 as Encl 1a or in the format of Encl 5 [i.e. CWBS
Report (Format 1)]? If the latter, is the Government's intent
for the CWBS (CDRL B002, Format 1) to simply be
the CDRL B002, Format 1 in accordance with DI-
MGMT-81861 with only items 1, 2, 3, and
8.a.(1) completed? Please clarify.
20 Ic | LVC-IA version 1-4 KPP1 The RFP requirements documents, KPP 1, V3 states Details of the final "approved constructive strategy"

Requirements Matrix

"Provide a Common Operational Picture (COP) that
portrays realistic C2 data for: Live HITS, Virtual
AVCATT, CCTT, Constructive (per approved
Constructive Strategy), and Gaming VBS3." How will
the "approved Constructive Strategy" be provided to
the LVCIA EC contractor for this effort?

and how it might impact the LVC-IA EC will be
discussed with the winning contractor once it's
finalized by the Govt and an award is made. For
purposes of responding to this RFP, the "approved
constructive strategy" should not impact the LVCIA
POR since the LVC-IA EC contractor is only
responsible for the LVC-IA EC constructive TADSS
interface which will not change from previous
versions and is based on the JLTCCTC entity level
HLA protocol.
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21 Ic | LVC-IA version 1-4 KPP4 The RFP requirements documents, KPP 4, V4 states Availability shall be measured at the server level.
Requirements Matrix "The Integrated Architecture will have a 99 percent
availability rate during 336 continuous hours of
operation." Availability can be measured at the server
level and at the individual workstation level. Please
clarify how the Government will measure availability.
22 Ic | LVC-IA version 1-4 APA1 The RFP requirements documents, APA 1, V4 states For vl and v2, Gov’t assessed the voracity of C2
Requirements Matrix "... systems in real time while maintain 95% data message exchange by viewing the icons, tracks or
packet accuracy during transfer." Request thorough messages as appropriate at each tactical device. Gov’t
definition of packet accuracy in this context. and Contractor will collaborate to determine how to
obtain meaningful results or measure this at the data
packet level for v3 and v4.
23 2 LVC-IA EC Tab 2 — Volume 5, | Requirement: “An authorized official of the firm shall | Yes.
Proposal Submission | Proposal Line 53 sign the Standard Form 33 and all certifications
Instructions and Eval | Matrix requiring original signature”. Each Offeror shall complete blank lines and fill-ins.
Criteria An authorized official of the firm shall sign all
Question: Taking into account that this solicitation is | certifications requiring an original signature. An
not being issued utilizing a formal SF33, is it a correct | Adobe Acrobat file, “.pdf”, shall be created to capture
assumption that no signed SF33 or SF30’s are the signatures for submission.
required to be completed and signed by the Offeror?
Please clarify. Encl 2, Tab 2 — Proposal Matrix, Volume 5, Line 53,
has been revised.
24 2 LVC-IA EC Tab 2 — Volume 5, | Requirement: “Oral Presentation Attendees. The Yes.
Proposal Submission | Proposal Line 54 Offeror shall provide a list of the Oral Presentation
Instructions and Eval | Matrix Attendees.” The Offeror shall provide a list of the Oral

Criteria

Question: Should the Oral Presentation slides be
placed into the Administrative volume as well? Please
clarify.

Presentation Attendees and a copy of the Oral
Presentation Slides.

Encl 2, Tab 2 — Proposal Matrix, Volume 5, Line 54,
has been revised.
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25

LVC-IA EC
Proposal Submission
Instructions and Eval
Criteria

Tab 2 —
Proposal
Matrix

Volume 2,
Line 20

SOW Paragraphs: “3.1.8, 3.1.10.5, 3.1.10.6, 3.1.11.6,
3.2-3.2.3.5, 3.2.5,3.2.6.1"

Question: For SOW reference 3.2-3.2.3.5, are Offerors
required to address all 10 pages of requirements or
only those that specifically deal with cybersecurity?
Please clarify.

Offerors shall address only those requirements that
specifically deal with cybersecurity in SOW
paragraphs 3.2.-3.2.3.5.

26

LVC-IA EC
Proposal Submission
Instructions and Eval
Criteria

Tab 2 —
Proposal
Matrix

Volume 5,
Line 51

The Government States that “ If Offeror (or its global
parent) does not file with the United States (US)
Securities and Exchange Commission (SEC), it shall
submit the following as part of the Price Data Volume:
(1) Financial statements (balance sheet, income
statement and cash flow statement (with associated
explanatory notes) for the last two completed fiscal
years and the current year-to-date, (2) aged accounts
payable and aged accounts receivable reports (with the
same "as of" date as the current year-to-date financial
statements) and (3) status of all financial institution
loans and lines-of-credit (to include name and address
of the creditor, face value of the instrument, unused
amount, maturity/expiration date and any special
terms or conditions). Also include same/similar
information on any loans from officers, stockholders
and any other (non-financial institution) entities.”
Will the government please consider requesting this
information in a sealed package due to the sensitivity
of the information?

The Offerors may submit this information in a sealed
package.

Encl 2, Tab 2 - Proposal Matrix, Volume 5, Line 51,
has been revised.

27

LVC-IA EC
Proposal Submission
Instructions and Eval
Criteria

Tab 2 —
Proposal
Matrix

Line 23,
Tables and
Figures

Will the government consider Arial Narrow 10 font
acceptable for tables and graphics?

No.
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28 LVC-IA EC Tab 2 — | Line 3, Oral | The RFP states that “The Offeror shall provide a list Encl 2, Tab 2, Line 3 states “The written proposal and
Proposal Submission | Proposal | Presentations | of all oral presentation attendees and affiliated the slides for the oral presentation shall be due at the
Instructions and Eval | Matrix company names to the Government, within Volume V, | same time.”; therefore, the slides shall be delivered
Criteria by the proposal date.” Please clarify when the Oral with the proposal.
Presentation slides are due to the Government.
29 LVC-IA EC Tab 2 — | Line 3, Oral | The RFP states that “The Offeror shall provide a list Encl 2, Tab 2, Line 3 has been updated to include
Proposal Submission | Proposal | Presentations | of all oral presentation attendees and affiliated “The slides for the oral presentation and a list of all
Instructions and Eval | Matrix, company names to the Government, within Volume V, | oral presentation attendees and affiliated company
Criteria by the proposal date.” Please clarify where in the names must be submitted within Volume V.”
proposal the Offeror shall provide the Oral
Presentation slides.
30 Proposal Submission | Tab 2 — | Oral To aid in evaluation, will the government allow cross | Cross referencing per Encl 2, as stated below, are
Instructions and Eval | Proposal | Presentation | referencing from volumes to orals slides and vice acceptable; however, no new information in the Oral
Criteria Matrix | instructions | versa? Presentation will be evaluated, if not already provided
row. in the written Proposal.
“Identification of the corresponding Factor and
Subfactor on each slide will assist the Government
during evaluations” and “Insert the WBS Element and
Proposal Reference (Volume, Page, Paragraph and
Slide Numbers) in the Proposal Matrix below and
return these pages with proposal submission”
31 LVC-IA EC Tab2 — | All Volumes | Our team has already developed pink team versions of | The Government believes that the current page limit is
Proposal Submission | Proposal proposal volumes based upon the draft RFP. We adequate and was provided in the Draft RFP for page
Instructions and Eval | Matrix strongly believe that more page count is required for count consideration; no requests to increase page

Criteria

all proposal volumes, even in conjunction with oral
slides, to clearly convey a solution that will mitigate
the government’s need for lengthy EN cycles. We
respectfully request that volume page counts be
increased to VI: 30pgs, VII: 40pgs , VIII: 25pgs.

count were received. Increasing it at this point may
impact other Offeror’s proposal preparation;
therefore, page counts will not increase.
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32 LVC-IA EC Tab 2 — Volume 1, | The Instructions for volume I, factor 1, subfactor b, No, the IMP should cover the entire 6 year
Proposal Submission | Proposal Line 11 require submission of IMS and IMP, and further state | performance period. The Offerors should plan a 6
Instructions and Eval | Matrix that the IMS should cover the base PoP only. Should | year program. The Government will evaluate the
Criteria the IMP cover just the base PoP also? detailed 2 year base period of the IMS as well as the
entire IMP, which would include the events and
relevant data associated with the 2 year base period as
well as the remaining 4 option years.
Encl 2, Tab 2, Volume 1, line 11 has been updated to
clairify the 6 year performance period for the IMP.
33 LVC-IA EC Tab 2 — Volume 1, | States: "The IMS shall cover the base period only (24 | a. No, the IMP should cover the entire 6 year
Proposal Submission | Proposal Line 11 months). The Offeror's IMP shall be an event-driven performance period.
Instructions and Eval | Matrix plan that documents the significant accomplishments
Criteria necessary to complete the work and ties each b. Yes, the IMP should cover the entire 6 year
accomplishment to a key program event. The performance period. The Offerors should plan a 6
Offeror's IMS shall be an integrated and networked year program. The Government will evaluate the
multi-layered schedule of program tasks required to detailed 2 year base period of the IMS as well as
complete the work effort captured in the IMP." the entire IMP, which would include the events
and relevant data associated with the 2 year base
Question: Since the IMS is an extension of the IMP period as well as the remaining 4 option years.
and the IMS is to only cover the first 24 months,
should the proposed IMP also only cover the events Encl 2, Tab 2, Volume 1, line 11 has been updated
associated with the first 24 months of execution, or accordingly.
should offerors propose an IMP that covers events for
the entire program including all options?
34 Section B Section B | Will procurement of ITE Collaborative Technology No.
Laboratory LVC-IA EC products and systems be part
of this contract and if so how will it be placed into
CLINs for pricing?
35 Section B Section B | Option 0010-OPTION 0013: please clarify if these Yes, Refer to Encl 4, LVC-IA EC CLIN

CLINs include HW/SW in addition to labor required
to install equipment at the sites

Requirements Crosswalk, Technology Refresh Site x
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CLINs, CWBS dictionary column for explanation of
CLIN pricing.

36 3 Section B Section B, | CLIN 0020: what is included in ODCs? ODC:s are other direct costs that are not considered
CLIN 0020 labor, material or travel.
37 4 LVC-IA EC CLIN All All The SOW Paragraph references for 3.5, 3.5.1, and Site activation SOW paragraphs have been removed
Requirements 3.5.3 (Site activation, installation, and On-site from Development CLINs.
Crosswalk acceptance tests) are only included in CLINS

associated with Development, Travel, Materials, and Tech Refresh CLINs have been updated to include
PDSS. They seem to be missing from CLINS Site activation (as needed), installation and On-site
associated with Tech Refresh. acceptance test SOW paragraphs.
Question: Does the government intend all site Section B and Requirements Crosswalk have been
activation, installation, and on-site acceptance test updated.
activities to be conducted only in relation to
development activities, or should these also be
included with Tech Refresh activities/CLINS? (Note:
All CLINS except PDSS are indicated as
"Destination" acceptance in Section E of the RFP.)

38 9 Notional Schedule Notional From the notional schedule, it appears that transition The notional schedule helps to depict some of the

Schedule and RA must overlap. Respectfully request that Government test events, etc...Actual milestones are

requirements analysis tasks and subsequent milestones | dependent on Offeror’s execution approach to
are shifted to begin after turnover of responsibility meeting program objectives.
from incumbent at end of 60 day transition.

39 14 | TDP: PDSS GFE Page 1 The PDSS GFE floor plan shows FEDSUN a. FEDSUN, or comparable means, is required in

floor plan

connectivity for the PDSS. Can the government
please explain the FEDSUN requirement for the PDSS
— how is the network utilized for the PDSS

role? What sites are connected with the network?

order to connect with the manned modules
(CCTT, AVCATT).

b. Current connected networks include CCTT PDSS,
AVCATT PDSS, JDIF lab, and soon to be GFT
PDSS (at JDIF)
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40 14 | TDP: SEMP viii -ix | Appendix B | Appendix B of the LVC-IA SEMP provides a list of Yes, it will be provided as GFI/GFP. Refer to TDP

tools used for engineering and management. documents for relevant information, such as AOOG,
Software Version Description, and A007, Software

Question: Are any of the tools listed in this Appendix | Product Specification.

to be provided as GFI? If so, which ones, how many

copies, etc? Alternatively, can the government please

provide a complete list of GFI (Software) to be

provided similar to the GFP list?

41 all | All Volumes N/A Please provide a diagram or spreadsheet that shows The Government will not provide the incumbent’s
where the current LVC-IA contractor staff reside, i.e., | current staffing approach. The Offeror’s staffing and
which positions reside in the PDSS facility and which | personnel locations are dependent upon the Offeror’s
positions reside in the JDIF? (For example, where execution approach.
does the current LVC-IA PM for the contractor sit at
to do his daily work? Where does the current LVC-IA
Development Lead sit at to do his daily work?)

42 Draft RFP Q&A N/A The Government states support of ITE Collaborative | The Draft RFP Q& A state "Consider the RRTB as a

Technology Laboratory is to be considered as site
support. Gov site QA on this topic says that support is
the same as an LVCG site exercise which has a
duration and scope. In order to cost this, how many
ITE collaborative technology laboratory site support
“events” will be required by period of performance?

fielded site and provide “site support” to the efforts of
the RRTB (e.g. Software (SW)/Cyber Security
updates/patches to LVC-IA baseline, installation, and
training) under the scope of Technology Insertion”.
The answer does not state “that support is the same as
an LVCG site exercise which has a duration and
scope”. The site support for the ITE Collaborative
Technology Laboratory refers to Software,
cybersecurity updates and patches to the LVC-IA
baseline, installation and training; typically less than
supporting a site support exercise effort. Refer to Encl
10: LVC-IA Site Visit Brief for the current set of
technology insertion efforts that require these types of
support from LVC-IA.




